To: All Prospective Bidders

THE FOLLOWING REVISIONS AND/OR CLARIFICATIONS SHALL BE MADE TO THE BID REQUIREMENTS AND SPECIFICATIONS. REVISE AND AMEND THE DOCUMENTS FOR THE ABOVE NAMED PROJECT IN ACCORDANCE WITH THIS ADDENDUM. THE BID SHALL REFLECT THESE ADDENDUM CHANGES AND EACH PROPOSER SHALL MAKE REFERENCE IN THEIR BID SUBMITTAL TO THIS ADDENDUM. UNLESS OTHERWISE MODIFIED BY THIS ADDENDUM ALL BID REQUIREMENTS AND CONTRACT DOCUMENTS SHALL APPLY TO THIS ADDENDUM AS ORIGINALLY INDICATED IN THE APPLICABLE PORTIONS OF THE BID DOCUMENT(S).

Acknowledge receipt of this Addendum in the space provided on the BID Proposal Form page #10. Failure to do so may result in the Proposal being deemed non-responsive.

The Addendum consists of the following changes:

1. PLANS AND SPECIFICATIONS:

   a) Replace the current set of drawings with the attached set of drawings. These drawings are through Addendum No. 3 dated 7/12/16. The changes include but are not limited to the following:

      a. MCU-1 has been moved plan North across from MCU-2 on Sheets E101 and M101.
      b. Detail 4 on Sheet E501 has been changed. Grade has been changed to in-place concrete housekeeping pad and includes a comment for pigmented red two sack slurry and only one set of concrete encased ducts in the direction of the Administration building.
      c. "Underground Pullbox" has been edited to "Above Ground Pullbox" on Detail 4 on Sheet E502.
      d. Additional comments were added to Detail 4 on Sheet E502
      e. Detail 5 on Sheet E502 has been changed with new dimensions for the vault and an outline for the housekeeping pad above it.
      f. Added an Equipment Ground Bus for Panel 1EHP to Detail 5 on Sheet E501.
      g. Dimensions and Keynotes for Detail 5 on Sheet E502 have been modified.

END OF ADDENDUM # 3