Office of Contract Management and Vendor Services
Rio Hondo Community College
3600 Workman Mill Road, A-103
Whittier, CA 90601-1699
Ph: 562/908-3413 & Fax: 562/908-3462

Bid # 2047- Pico Rivera Educational Center Project
DSA #03-116946

Addendum # 2
May 13, 2016

To: All Prospective Bidders

THE FOLLOWING REVISIONS AND/OR CLARIFICATIONS SHALL BE MADE TO THE BIDDING REQUIREMENTS AND CONTRACT DOCUMENTS. REVISE AND AMEND THE DOCUMENTS FOR THE ABOVE NAMED PROJECT IN ACCORDANCE WITH THIS ADDENDUM. THE BID SHALL REFLECT THESE ADDENDUM CHANGES AND EACH BIDDER SHALL MAKE REFERENCE IN THEIR BID TO THIS ADDENDUM. ALL BIDDING REQUIREMENTS AND CONTRACT DOCUMENTS SHALL APPLY TO THIS ADDENDUM AS ORIGINALLY INDICATED IN THE APPLICABLE PORTIONS OF THE CONTRACT DOCUMENTS, UNLESS OTHERWISE MODIFIED BY THIS ADDENDUM.

Acknowledge receipt of this Addendum in the space provided on Document 00210 – Bid Proposal. Failure to do so may result in the bid being deemed non-responsive.

The Addendum consists of the following changes:

1. **ADMINISTRATIVE ITEMS:**

   1.1. THE BID OPENING IS POSTPONED from Monday, May 16, 2016 at 11:00am to, **Friday, May 20, 2016 at 11:00am.**

END OF ADDENDUM # 2