



**Office of Contract Management and Vendor Services
Rio Hondo Community College
3600 Workman Mill Road, A-103
Whittier, CA 90601-1699
Ph: 562/908-3413 & Fax: 562/908-3462**

**Bid # 2062 Prop 39 HVAC Modernization Project
Addendum # 2
April 18, 2018**

To: All Prospective Bidders

THE FOLLOWING REVISIONS AND/OR CLARIFICATIONS SHALL BE MADE TO THE BIDDING REQUIREMENTS AND CONTRACT DOCUMENTS. REVISE AND AMEND THE DOCUMENTS FOR THE ABOVE NAMED PROJECT IN ACCORDANCE WITH THIS ADDENDUM. THE BID SHALL REFLECT THESE ADDENDUM CHANGES AND EACH BIDDER SHALL MAKE REFERENCE IN THEIR BID TO THIS ADDENDUM ALL BIDDING REQUIREMENTS AND CONTRACT DOCUMENTS SHALL APPLY TO THIS ADDENDUM AS ORIGINALLY INDICATED IN THE APPLICABLE PORTIONS OF THE CONTRACT DOCUMENTS, UNLESS OTHERWISE MODIFIED BY THIS ADDENDUM.

Acknowledge receipt of this Addendum # 2 in the space provided on Bid Form. Failure to do so may result in the bid being deemed non-responsive.

The Addendum consists of the following change:

1. ADMINISTRATIVE ITEMS:

- 1.1. **THE BID OPENING HAS BEEN POSTPONED FROM Monday, April 23, 2018 AT 1:00PM TO Wednesday, April 25, 2018 at 1:00PM**

2. CHANGES AND/OR CORRECTIONS TO SPECIFICATION:

- 2.1 Refer to Scope of Work/Specification Section "Y" Subsection "1." and **REPLACE** sentence to read: "10% of proposed contractor cost to be withheld until Commissioning authority has signed off on the project"

- 2.2 **ADD to Specifications:** The controls contractor shall have been an authorized Alerton dealer in Southern California for at least (5) years and have a minimum of (12) factory certified technicians on staff prior to the bid. The contractor must furnish all labor, materials, equipment, and service necessary for a complete and operating system, utilizing Direct Digital Controls as shown on the drawings and as described herein. Drawings are diagrammatic only.

END OF ADDENDUM NO. 02