



**Office of Contract Management and Vendor Services
Rio Hondo Community College
3600 Workman Mill Road, A-103
Whittier, CA 90601-1699
Ph: 562/908-3413 & Fax: 562/908-3462**

**Bid # 2062 Prop 39 HVAC Modernization Project
Addendum # 3
April 24, 2018**

To: All Prospective Bidders

THE FOLLOWING REVISIONS AND/OR CLARIFICATIONS SHALL BE MADE TO THE BIDDING REQUIREMENTS AND CONTRACT DOCUMENTS. REVISE AND AMEND THE DOCUMENTS FOR THE ABOVE NAMED PROJECT IN ACCORDANCE WITH THIS ADDENDUM. THE BID SHALL REFLECT THESE ADDENDUM CHANGES AND EACH BIDDER SHALL MAKE REFERENCE IN THEIR BID TO THIS ADDENDUM ALL BIDDING REQUIREMENTS AND CONTRACT DOCUMENTS SHALL APPLY TO THIS ADDENDUM AS ORIGINALLY INDICATED IN THE APPLICABLE PORTIONS OF THE CONTRACT DOCUMENTS, UNLESS OTHERWISE MODIFIED BY THIS ADDENDUM.

Acknowledge receipt of this Addendum # 3 in the space provided on Bid Form. Failure to do so may result in the bid being deemed non-responsive.

The Addendum consists of the following change:

1. ADMINISTRATIVE ITEMS:

- 1.1. THE BID OPENING HAS BEEN POSTPONED FROM Wednesday, April 25, 2018 at 1:00PM TO Tuesday, May 15, 2018 at 1:00PM**

2. CHANGES AND/OR CORRECTIONS TO SPECIFICATION:

- 2.1. CLARIFICATION:** In reference to Scope of Work/Specifications Section “1.2” Subsection “Z” **REPLACE** sentence to read: “The Contractor, Subcontractor shall be regularly engaged in the installation and maintenance of DDC systems and shall have a minimum of five (5) years of demonstrated technical expertise and experience in the installation and maintenance of HVAC control systems similar in size and complexity to the project and have a maintained service organization”

END OF ADDENDUM NO. 03