



**Office of Contract Management and Vendor Services  
Rio Hondo Community College  
3600 Workman Mill Road, A-103  
Whittier, CA 90601-1699  
Ph: 562/908-3413 & Fax: 562/908-3462**

**Bid # 2062 Prop 39 HVAC Modernization Project  
Addendum # 4  
May 14, 2018**

To: All Prospective Bidders

THE FOLLOWING REVISIONS AND/OR CLARIFICATIONS SHALL BE MADE TO THE BIDDING REQUIREMENTS AND CONTRACT DOCUMENTS. REVISE AND AMEND THE DOCUMENTS FOR THE ABOVE NAMED PROJECT IN ACCORDANCE WITH THIS ADDENDUM. THE BID SHALL REFLECT THESE ADDENDUM CHANGES AND EACH BIDDER SHALL MAKE REFERENCE IN THEIR BID TO THIS ADDENDUM ALL BIDDING REQUIREMENTS AND CONTRACT DOCUMENTS SHALL APPLY TO THIS ADDENDUM AS ORIGINALLY INDICATED IN THE APPLICABLE PORTIONS OF THE CONTRACT DOCUMENTS, UNLESS OTHERWISE MODIFIED BY THIS ADDENDUM.

**Acknowledge receipt of this Addendum # 4 in the space provided on Bid Form. Failure to do so may result in the bid being deemed non-responsive.**

The Addendum consists of the following change:

**1. ADMINISTRATIVE ITEMS:**

- 1.1. THE BID OPENING HAS BEEN POSTPONED FROM Tuesday, May 15, 2018 at 1:00PM TO Tuesday, May 22, 2018 at 1:00PM**

**END OF ADDENDUM NO. 04**